
FLORIDA’S TURNPIKE 
ENTERPRISE
CONSULTANT 

ACQUISITION PLAN 
(CAP) FY 2018

Florida Department of
TRANSPORTATION

VIRTUAL FORUM     
December 2, 2016



Agenda

 Opening Remarks – Mike Shannon, P.E.

 Continuing Services Contracts – Kathy Alexander

 Phase 22 (PD&E) – Rax Jung, P.E.

 Phase 32 (DESIGN) – Paul Satchfield

 Design Build Projects – Paul Satchfield

 Phase 62 Construction Consultant (CEI) – Karen Akers, P.E.

 FY 19 Tentative Summary

 PSU Post Contract Award Workflow – Rich Nethercote

 Additional Resources

 Forum Q&A Review – Brianna Miller
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Continuing Services/Miscellaneous Design 
Services Contracts

ESTIMATED TOTAL CONTINUING/MISCELLANEOUS SERVICES CONTRACTS $18M 

Ad No
18810 18811 18812 18823

Contract Type
CONTINUING SERVICES CONTINUING 

SERVICES
CONTINUING 
SERVICES

MISCELLANEOUS 
SERVICES

Type of Service
SIGNING AND 

PAVEMENT MARKING
ARCHITECT PD&E DESIGN SERVICES 

(BDI)

Contract Amount & Length $5M/5YR $5M/5YR $5M/5YR
$1.5M/3YR
(2 AWARDS)

Formal Ad Date

11/28/2016 
(CONE OF SILENCE IN 

EFFECT) 2/6/2017 2/13/2017 TBD
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General Engineering Contract

Ad No 18815 Tentative dates
Planned Ad Posting 3/20/2017
Industry Forum 4/28/2017

Formal Ad 5/22/2017

LOR's Due 6/5/2017

Shortlist Selection 6/29/2017

Final Selection 10/19/2017

Estimated Contract Amount $               92,500,000 
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Phase 22 (PD&E)

ESTIMATED TOTAL PHASE 22 CONTRACTS $6.0M

Ad Number 18803 18804

Project
HEFT WIDENING US‐1/SOUTH OF PALM DRIVE 

TO CAMPBELL DRIVE
COLONIAL PARKWAY ‐WOODBURY ROAD TO 

SR 520
FPID 439545‐1 440314‐1

BDI? NO NO

Estimated Contract Amount $2.0M $4.0M

County MIAMI DADE ORANGE

PM BRIAN RIBARIC
PD&E ‐ ABRA HORNE

PRODUCTION ‐ TOM NEYER

Formal Ad Date 11/7/2016 (CONE OF SILENCE IN EFFECT) 1/9/2017
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PM BRIAN RIBARIC / 407.264.3095

FPID(S) 439545‐1

County/Counties MIAMI DADE

Estimated Contract Amount $2.0M

Estimated Contract Execution FEBRUARY 2018

Estimated Length of Contract 24 MONTHS

BDI NO

Project Description:
HEFT WIDENING US‐1/SOUTH OF PALM DRIVE TO 
CAMPBELL DRIVE (MP 0 – MP 2)

Major/Minor Work Types 
Anticipated

Major – 2.0, 3.3
Minor – 4.1, 6.3, 7.1, 7.2, 7.3, 8.1, 
8.2, 8.3, 8.4, 9.1, 9.2, 9.4, 14, 15

PHASE 22
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PM ABRA HORNE / 407.264.3019
TOM NEYER / 407.264.3424

FPID(S) 440314‐1

County/Counties ORANGE

Estimated Contract Amount $4.0M

Estimated Contract Execution SEPTEMBER 2017

Estimated Length of Contract 60 MONTHS

BDI NO

Project Description:
COLONIAL PARKWAY ‐WOODBURY ROAD TO SR 
520 (MP 12.5 ‐MP 19.4)

Major/Minor Work Types 
Anticipated

Major – 2.0, 3.3
Minor – 3.1, 3.2, 3.3, 4.1.1, 4.1.2, 
6.1, 6.2, 6.3.1, 6.3.4, 7.1, 7.2, 7.3, 
8.1, 8.2, 8.3, 8.4, 9.1, 9.2, 9.3, 9.4.1, 
14.0, 15.0

PHASE 22
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Phase 32 (DESIGN)

ESTIMATED TOTAL PHASE 32 CONTRACTS $21.3M

Ad Number 18802 18806 18807 18809

Project

ALL ELECTRONIC TOLLING 
(AET) PHASE 8 ‐ TICKET 

SYSTEM (MP 88 ‐MP 236)

RESURFACING MAINLINE ST. 
LUCIE COUNTY  (MP 138.130 ‐

MP 153.230)

RESURFACE TPK MP 269.4 – MP 
274  & SR408 RAMPS (MP 265), 
SR429 RAMPS (MP 267A), SR50

RAMPS (MP 267B)

CENTRAL POLK PWKY FROM 
POLK PWKY (SR 540) TO SR 

35 (US 17)

FPID 431737‐1 437986‐1 439457‐1 440897‐1

BDI? NO NO YES NO

Estimated Contract Amount $7.0M $1.9M $1.4M $11.0M

County VARIOUS ST. LUCIE ORANGE POLK

PM JOSH PEDERSEN MARCUS LISICKI MARCUS LISICKI PAM NAGOT

Formal Ad Date 12/5/2016 3/27/2017 5/1/2017 3/27/2017
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PM JOSH PEDERSEN / 407.264.3438

FPID(S) 431737‐1

County/Counties PALM BEACH, MARTIN, ST. LUCIE, 
INDIAN RIVER, OKEECHOBEE, 
OSCEOLA

Estimated Contract Amount $7.0M

Estimated Contract Execution AUGUST 2017

Estimated Length of Contract 24 MONTHS

BDI NO

Project Description:
ALL ELECTRONIC TOLLING (AET) PHASE 8 TICKET 
SYSTEM (MP 88 ‐MP 236)

Major/Minor Work Types 
Anticipated

Major – 3.3, 4.1
Minor – 3.1, 3.2, 6.2, 6.3, 7.1, 7.2, 
7.3, 8.1, 8.2, 8.3, 8.4, 9.1, 9.2, 9.3, 
9.4, 14

PHASE 32
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PM MARCUS LISICKI / 407.264.3113

FPID(S) 437986‐1

County/Counties ST. LUCIE

Estimated Contract Amount $1.9M

Estimated Contract Execution MARCH 2018

Estimated Length of Contract 12 MONTHS

BDI NO

Project Description:
RESURFACING MAINLINE ST. LUCIE COUNTY  (MP 
138.1 ‐MP 153.2)

Major/Minor Work Types 
Anticipated

Major – 3.3
Minor – 4.1.1, 4.1.2, 6.3.1, 6.3.2, 
6.3.3, 7.1, 7.2, 8.1, 8.2, 9.1, 9.2

PHASE 32
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PM MARCUS LISICKI / 407.264.3113

FPID(S) 439457‐1

County/Counties ORANGE

Estimated Contract Amount $1.4M

Estimated Contract Execution MARCH 2018

Estimated Length of Contract 12 MONTHS

BDI YES

Project Description: 
RESURFACE TURNPIKE (MP 269.4 – MP 274)
SR408 RAMP (MP 265),
SR429 RAMP (MP 267A) AND SR50 RAMPS (MP 
267B)

Major/Minor Work Types 
Anticipated

Major – 3.3
Minor – 4.1.1, 4.1.2, 6.3.1, 6.3.2, 
6.3.3, 7.1, 7.2, 8.1, 8.2, 9.1, 9.2

PHASE 32
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PM PAMELA NAGOT / 407.264.3043

FPID(S) 440897‐1

County/Counties POLK

Estimated Contract Amount $11.0M

Estimated Contract Execution February 2018

Estimated Length of Contract 60 Months

BDI NO

Project Description:
CENTRAL POLK PARKWAY – SR 540 (POLK 
PARKWAY) TO SR 35 (US 17)

Major/Minor Work Types 
Anticipated

Major – 3.3
Minor – 3.1; 3.2; 3.3; 4.1.1; 4.1.2; 
4.2.1; 4.2.2; 4.2.3; 6.1; 6.2; 6.3.1; 
6.3.2; 6.3.3; 6.3.4; 7.1; 7.2; 7.3; 8.1; 
8.2; 8.3; 8.4; 9.1; 9.2; 9.3; 9.4.1; 
14.0 and 15.0

PHASE 32
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Design Build Projects

ESTIMATED DESIGN BUILD CONTRACTS $265.8M

Project

TURNPIKE MAINLINE AT I‐4 (MP 259 ‐
DIRECT CONNECT RAMPS)  &   

RESURFACING MAINLINE ORANGE COUNTY 
MP 255.499 ‐MP 259.402 

WIDEN HEFT FROM SR 836 TO NW 
106TH ST (MP 26 ‐ 34) (6/8 LNS TO 10 

INC EXP)

FPID 437166‐2  &  437987‐1 435543‐1

BDI? NO NO

Estimated Contract Amount $58.8M $207.0M

County ORANGE MIAMI DADE

PM SNEHAL AMBARE SCOTT KAMIEN

Formal Ad Date 3/6/2017 7/11/2017
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PM SNEHAL AMBARE / 407.264.3414

FPID(S) 437166‐2 & 437987‐1

County/Counties ORANGE

Estimated Contract Amount $55.8M

Letting NOVEMBER 2017

BDI NO

Project Description:
TURNPIKE MAINLINE AT I‐4 (MP 259 – DIRECT 
CONNECT RAMPS)
AND
RESURFACING MAINLINE ORANGE COUNTY (MP 
255.5 – MP 259.4)

Major/Minor Work Types 
Anticipated

Major – 3.2, 3.3
Minor – 4.1.1, 5.4, 6.3.1, 6.3.3, 7.1, 
7.2, 7.3, 8.1, 8.2, 9.1, 9.2, 9.4.1, 
9.4.2, 14.0, 15.0

DESIGN BUILD
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PM SCOTT KAMIEN / 407.264.3440

FPID(S) 435543‐1

County/Counties MIAMI DADE

Estimated Contract Amount $207.6M

Letting APRIL 2018

BDI NO

Project Description:
WIDEN HEFT (SR 821) FROM SR 836 TO NW 106TH
STREET (MP 26 – MP 34) (6/8 LANES TO 10 LANES 
INCLUDING EXPRESS LANES)

Major/Minor Work Types 
Anticipated

Major ‐ 3.3
Minor – 3.2,  4.1, 4.2, 4.3, 5.4, 6.1, 
6.2, 6.3, 7.1, 7.2, 7.3, 8.1, 8.2, 8.3, 
9.1, 9.2, 9.3, 9.4, 9.5, 14 and 15

DESIGN BUILD
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Construction Engineering and Inspection 
(CEI) – Phase 62

Project

WIDEN HEFT FROM 
SR836 TO NW 106TH ST 
(MP26‐34) (6/8 LNS TO 
10 INC EXP) DESIGN‐
BUILD

WIDEN HEFT FROM NW 
57TH AVE TO MIRAMAR 
TOLL PLAZA (MP 43‐
47)(4TO8 LNS) & 
WIDEN HEFT‐ I‐75 TO NW 
57TH AVE (MP39 ‐MP43) 
(4TO8 LANES W EXP 
LANES) 

WIDEN TPK (SR91) 
LANTANA TOLL PLAZA –
LAKE WORTH RD (MP 88 ‐
93) (4 TO 8 LNS)

RESURFACING AND 
ROADSIDE 
IMPROVEMENTS OF TPK 
MAINLINE IN ST. LUCIE 
COUNTY, MP 153.23 ‐
169.32

RESURFACING & 
ROADSIDE 
IMPROVMENTS OF 
TPK MAINLINE IN 
PALM BEACH 
COUNTY FROM MP 
106.1 TO 111.7 AND 
RESURFACING & 
ROADSIDE 
IMPROVMENTS OF 
TPK MAINLINE IN 
MARTIN CNTY, MP 
117.843 ‐ 138.037

Ad Number 18814 18821 18816 18819 18822

FPID 435543‐1
429328‐1 &
435546‐1 406144‐1 436517‐1

436521‐1 & 
437992‐1

BDI? NO NO NO NO NO

Estimated CEI 
Contract Amount $14.7M $16.4M $13.3M $3.1M $5.2M

County MIAMI DADE
MIAMI DADE & 
BROWARD PALM BEACH ST. LUCIE

PALM BEACH & 
MARTIN

Construction PM PACIFICO CASTILLO PACIFICO CASTILLO KEN HUDSON KEN HUDSON JAIME GOMEZ

Formal Ad Date 1/22/2018 10/30/2017 6/5/2017 8/14/2017 11/6/2017

ESTIMATED TOTAL CEI CONTRACTS AMOUNT $68.4M
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Construction Engineering and Inspection 
(CEI) – Phase 62 (CON’T)

Project

RESURFACING AND 
ROADSIDE 
IMPROVEMENTS OF TPK 
MAINLINE FROM MP 
207.00 TO 216.951 
(OSCEOLA COUNTY) & 
RESURFACING AND 
ROADSIDE 
IMPROVEMENTS OF TPK 
MAINLINE FROM MP 
216.951 TO MP 220.076 
(OSCEOLA COUNTY)

TURNPIKE MAINLINE AT I‐
4 (MP 259 ‐ DIRECT 
CONNECT RAMPS)  & 
RESURFACING MAINLINE 
ORANGE COUNTY  MP 
255.499 TO MP 259.402 
DESIGN‐BUILD

RESURFACE TPK IN LAKE 
CNTY, 287.761‐
288.748(NB&SB)

RESURFACING AND 
ROADSIDE IMPROVEMENTS 
OF POLK PKWY, MP 0‐8 

RESURFACING OF 
BEACHLINE EAST (SR528) IN 
ORANGE COUNTY, MP 30.8 ‐
35.8 &
RESURFACING OF 
BEACHLINE EAST (SR528) IN 
BREVARD COUNTY, MP 35.8‐
45.7

Ad Number 18801 18818 18817 18820 18808

FPID
435169‐1 &
432826‐4

437166‐2 &
437987‐1 437988‐1 436520‐1

439478‐1 &
439479‐1

BDI? NO NO YES YES NO

Estimated CEI 
Contract Amount $3.6M $7.6M $1.1M $1.4M $2.0M

County OSCEOLA ORANGE LAKE POLK ORANGE & BREVARD

Construction PM JON FORD JON FORD JON FORD FERNANDO GOMEZ TODD KELLY

Formal Ad Date 3/13/2017 7/17/2017 6/26/2017 9/11/2017 5/1/2017
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PM PACIFICO CASTILLO / 954.934.1118

FPID(S) 435543‐1

County/Counties MIAMI DADE

Estimated CEI Contract Amount $14.7M

Estimated CEI Contract Execution JUNE 2018

Letting APRIL 2018

BDI NO

Project Description:
WIDEN HEFT (SR 821) FROM SR 836 TO NW 106TH
ST (MP 26 – MP 34) (6/8 LANES TO 10 LANES 
INCLUDING EXPRESS LANES)

Major/Minor Work Types 
Anticipated

Major ‐ 10.1
Minor ‐ 8.2

PHASE 62 ‐ CEI
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PM PACIFICO CASTILLO / 954.934.1118

FPID(S) 429328‐1 & 435546‐1

County/Counties MIAMI DADE & BROWARD

Estimated CEI Contract Amount $16.4M

Estimated CEI Contract Execution JUNE 2018

Letting MARCH 2018

BDI NO

Project Description:
WIDEN HEFT (SR 821) FROM NW 57TH AVENUE TO 
MIRAMAR TOLL PLAZA (MP 43 – MP 47) FROM 4 
LANES TO 8 LANES WITH EXPRESS LANES
AND
WIDEN HEFT (SR 821)  I‐75 TO NW 57th AVE (MP 39 
– MP 43) FROM 4 TO 8 LANES WITH EXPRESS 
LANES

Major/Minor Work Types 
Anticipated

Major ‐ 10.1
Minor ‐ 8.2

PHASE 62 ‐ CEI
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PM KEN HUDSON / 954.934.1134

FPID(S) 436517‐1

County/Counties ST. LUCIE

Estimated CEI Contract Amount $3.1M

Estimated CEI Contract Execution APRIL 2018

Letting JANUARY 2018

BDI NO

Project Description:
RESURFACING AND ROADSIDE IMPROVEMENTS OF 
TURNPIKE MAINLINE FROM MP 153 – MP 169)

Major/Minor Work Types 
Anticipated

Major ‐ 10.1
Minor ‐ 8.2

PHASE 62 ‐ CEI

20



PM KEN HUDSON / 954.934.1134

FPID(S) 406144‐1

County/Counties PALM BEACH

Estimated CEI Contract Amount $13.33M

Estimated CEI Contract Execution FEBRUARY 2018

Letting NOVEMBER 2017

BDI NO

Project Description:
WIDEN TURNPIKE MAINLINE FROM LANTANA TOLL 
PLAZA TO LAKE WORTH ROAD FROM 4 LANES TO 8 
LANES (MP 88 – MP 93) 

Major/Minor Work Types 
Anticipated

Major ‐ 10.1
Minor ‐ 8.2

PHASE 62 ‐ CEI
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PM JAIME GOMEZ / 954.934.1131

FPID(S) 436521‐1 & 437992‐1

County/Counties PALM BEACH & MARTIN

Estimated CEI Contract Amount $5.2M

Estimated CEI Contract Execution JUNE 2018

Letting MAY 2018

BDI NO

Project Description:
RESURFACING AND ROADSIDE IMPROVEMENTS OF 
TURNPIKE MAINLINE FROM MP 106 – MP 112 
AND MP 117 – MP 138

Major/Minor Work Types 
Anticipated

Major ‐ 10.1
Minor ‐ 8.2

PHASE 62 ‐ CEI
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PM JON FORD / 954.934.3020

FPID(S) 435169‐1 & 432826‐4

County/Counties OSCEOLA

Estimated CEI Contract Amount $3.6M

Estimated CEI Contract Execution OCTOBER2017

Letting AUGUST 2017

BDI NO

Project Description:
RESURFACING AND ROADSIDE IMPROVEMENTS OF 
TURNPIKE MAINLINE FROM MP 207 – MP 220

Major/Minor Work Types 
Anticipated

Major ‐ 10.1
Minor ‐ 8.2

PHASE 62 ‐ CEI
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PM JON FORD /954.934.3020

FPID(S) 437166‐2 & 437987‐1

County/Counties ORANGE

Estimated CEI Contract Amount $7.6M

Estimated CEI Contract Execution FEBRUARY 2018

Letting NOVEMBER 2017

BDI NO

Project Description:
TURNPIKE MAINLINE AT I‐4 (MP 259 – DIRECT 
CONNECT RAMPS)
AND
RESURFACING MAINLINE ORANGE COUNTY (MP 
255.5 – MP 259.4)

Major/Minor Work Types 
Anticipated

Major ‐ 10.1
Minor ‐ 8.2

PHASE 62 ‐ CEI
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PM JON FORD / 954.934.3020

FPID(S) 437988‐1

County/Counties LAKE

Estimated CEI Contract Amount $1.1M

Estimated CEI Contract Execution FEBRUARY 2018

Letting DECEMBER 2017

BDI YES

Project Description:
RESURFACING TURNPIKE MAINLINE FROM MP 287 
– MP 297 

Major/Minor Work Types 
Anticipated

Major ‐ 10.1
Minor ‐ 8.2

PHASE 62 ‐ CEI
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PM FERNANDO GOMEZ / 407.264.3841

FPID(S) 436520‐1

County/Counties POLK

Estimated CEI Contract Amount $1.4M

Estimated CEI Contract Execution APRIL 2018

Letting JANUARY 2018

BDI YES

Project Description:
RESURFACING AND ROADSIDE IMPROVEMENTS OF 
POLK PARKWAY FROM MP 0 – MP 8

Major/Minor Work Types 
Anticipated

Major ‐ 10.1
Minor ‐ 8.2

PHASE 62 ‐ CEI
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PM TODD KELLY / 407.264.3370

FPID(S) 439478‐1 & 439479‐1

County/Counties ORANGE & BREVARD

Estimated CEI Contract Amount $2.0M

Estimated CEI Contract Execution DECEMBER 2017 

Letting SEPTEMBER 2017

BDI NO

Project Description:
RESURFACING OF BEACHLINE EAST (ORANGE 
COUNTY) FROM MP 30.8 – MP 35.8
AND
RESURFACING OF BEACHLINE EAST (BREVARD 
COUNTY) FROM MP 35.8 – MP 45.7

Major/Minor Work Types 
Anticipated

Major ‐ 10.1
Minor ‐ 8.2

PHASE 62 ‐ CEI
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TENTATIVE 
CONSULTANT ACQUISITIONS FY 19

FY 19 ‐ TENTATIVE ACQUISITIONS
(# OF PROJECTS / $ AMT)

PH 22  1 $1.0M

PH 32  6 $19.8M

PH 62   16 $70.2M
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Professional Services Unit –
Post Contract Award Process

Final Selection Meeting is held, 
all shortlisted firms are 

notified, and the results are 
posted to the Procurement 

Website.

The Request for Fee Proposal is 
sent to the number one ranked 
firm after the 72 hour protest 

period.

For Production contracts, the consultant fee 
proposal is due within three weeks after 

issuing the request.  Concurrently, production 
staff is working with the prime consultant on 

negotiating scope, units, and staff hours.
For CEI contracts, the CEI Manager will 

contact the consultant with a deadline for fee 
proposal submittal based upon the project 

schedule.

PSU will send a counter-proposal email to the 
prime along with a request for any 

outstanding/clarifying information for 
production contracts.

The CEI Manager will schedule a negotiation 
meeting with the prime consultant for CEI 

contracts, rates, operating margin (with input 
from PSU), and staff hours will be negotiated 

by the CEI Manager

It is the responsibility of the Prime 
consultant to submit the Final AFP 

to PSU once rate and staff-hour 
negotiations have concluded.

For CEI contracts, the Final AFP 
will be submitted to the CEI 

Manager

Once all negotiated information 
is confirmed the method of 
compensation, scope, and 

standard professional services 
agreement are put together.

The contract document is sent for 
signature through DocuSign.

After execution, the NTP will be 
issued to the consultant..



Public Information Requests for ALL Procurements

PRIOR to Formal Advertisement
Stephanie Maldonado (407) 264‐3171     
Stephanie.Maldonado@dot.state.fl.us

POST Formal Advertisement
Professional Services Unit
Direct Contact information can be found on the 
advertisement

Requests for Information



FTE’s Marketing Website
http://www.dot.state.fl.us/procurement/marketingTP/

FDOT: Procurement ‐Marketing – CAP
http://www.dot.state.fl.us/procurement/CAP.shtm

FDOT: Procurement – Advertisements 
http://www.dot.state.fl.us/procurement/Advertisements.shtm

GIS ‐ Geographic Information Systems ‐Work Program Maps
http://fdot.maps.arcgis.com/apps/OnePane/basicviewer/index.html?appid=

71d5dbe101874d8ebef391a1cf94d962

FTE’s Design Website
http://design.floridasturnpike.com/index.html

WEB LINKS

Presentation Presentation 

will be
located here



Florida Department of
TRANSPORTATION

Turnpike Program Management Staff

 Mike Shannon, P.E. – Director of Transportation Development
 Paul Satchfield – District Program Management Administrator
 Kathy Alexander – District Program Administration Manager

katherine.alexander@dot.state.fl.us
 Karen Akers, P.E. – CEI Manager
 Brianna Miller – Production Manager

brianna.miller@dot.state.fl.us

Professional Services Unit
 Rich Nethercote – Professional Services/Design Build Contract Manager



Florida Department of
TRANSPORTATION


